## ITT Title

## APPENDIX B

Evaluator:

Criteria		Question		Bidders			
	Number	Title		Contractor C	Contractor D	Contractor A	Contractor B
Project and Cost Management / Innovation / Sustainability			Weighting	8	8	8	8
	1	Management and resources	Bidder Mark (out of 5)	2	2	3	2
			Bidder Score	3.2	3.2	4.8	3.2
	2	Supply Chain Management (including Sustainability) Cost Control (including	Weighting	8	8	8	8
			Bidder Mark (out of 5)	3	3	3	3
			Bidder Score	4.8	4.8	4.8	4.8
			Weighting	4	4	4	4
			Bidder Mark (out of 5)	2	3	4	2
			Bidder Score	1.6	2.4	3.2	1.6
Construction Programme / Sustainability	4	Project Programme	Weighting	15	15	15	15
		(including	Bidder Mark (out of 5)	2	2	3	2
		Sustainability)	Bidder Score	6	6	9	6
	5	Demonstrating Logistical Solutions	Weighting	5	5	5	5
			Bidder Mark (out of 5)	1	2	4	3
			Bidder Score	1	2	4	3
			Weighting	5	5	5	5
	6	Commissioning/Hando ver at completion	Bidder Mark (out of 5)	3	4	4	4
			Bidder Score	3	4	4	4
Project Understanding and Client Liaison	7	Demonstrate	Weighting	10	10	10	10
		client/school liaison	Bidder Mark (out of 5)	3	4	4	4
		methods	Bidder Mark (out of 5) Bidder Score	6	8	8	8
		methods		15	15	15	15
	8	Live Environments	Weighting			4	
			Bidder Mark (out of 5)	3	3	· ·	4
			Bidder Score	9	9	12	12
Quality	9	Delivery of Quality	Weighting	10	10	10	10
			Bidder Mark (out of 5)	4	4	4	4
			Bidder Score	8	8	8	8
Health & Safety	10	Project H&S Management	Weighting	10	10	10	10
			Bidder Mark (out of 5)	4	4	4	4
<b>0</b>		Bidder Score	8	8	8	8	
Interview			Weighting	10	10	10	10
			Bidder Mark (out of 5)	2	3	4	3
			Bidder Score	4	6	8	6
			Marks (max 100)	54.6	61.4	73.8	64.6
Quality			Weighting	50.00%	50.00%	50.00%	50.00%
			Bidder Score (max 50%)	27.30	30.70	36.90	32.30
Price			Price	£1,380,791.65	£1,633,253.01	£1,362,093.15	£1,369,657.00
			Price Score	98.65	83.40	100.00	99.45
			Weighting	50.00%	50.00%	50.00%	50.00%
			Bidder Score (max 50%)	49.32	41.70	50.00%	49.72
Overall			Total	76.62	72.40	86.90	82.02
			Rank	3	4	1	2

## Leopold Gwenneth Rickus Refurbishment: ITT Evaluation

## **Evaluation Panel**

less £27,804 added for floor bond renewal