

APPENDIX 2

Kensal Corridor Improvement Scheme (Works) CONTRACT

TENDER EVALUATION GRID

		Contractor A		Contractor B		Contractor C	
Quality	Weighting						
	5	Score	Result	Score	Result	Score	Result
1	Delivery Statement	100%	4 80.00%	3 60.00%	4 80.00%	4 80.00%	80.00%
Total out of 100%		100%	80.00%	60.00%	60.00%	80.00%	80.00%
Total out of 30%		30%	24.00%	18.00%	18.00%	24.00%	24.00%
		Supplier 1		Supplier 2		Supplier 3	
Commercial	Weighting						
	8	Costs submission	70%	£1,315,338	£1,110,216	£1,245,197	£1,245,197
Total		70%	59.08%	70.00%	70.00%	62.41%	62.41%
		Contractor A		Contractor B		Contractor C	
Summary	Weighting						
	Quality	30%	24.00%	18.00%	18.00%	24.00%	24.00%
Commercial		70%	59.08%	70.00%	70.00%	62.41%	62.41%
Total		100%	83.08%	88.00%	88.00%	86.41%	86.41%
Ranking			3	1	1	2	2