

APPENDIX 2

CONSTRUCTION OF THE NORTHWICK PARK SPINE ACCESS ROAD WORKS CONTRACT

TENDER EVALUATION GRID

Quality		Weighting	Supplier A		Supplier B		Supplier C	
		5	Score	Result	Score	Result	Score	Result
1	Q1 Experience	20%	4	16.00%	5	20.00%	3	12.00%
2	Q2 Project Methodology and Programme	25%	2	10.00%	4	20.00%	4	20.00%
3	Q3 Project Resources	25%	3	15.00%	4	20.00%	4	20.00%
4	Q4 Supply Chain	10%	4	8.00%	4	8.00%	3	6.00%
5	Q5 Sustainability	8%	3	4.80%	3	4.80%	4	6.40%
6	Q6 Stakeholder Engagement	7%	4	5.60%	4	5.60%	4	5.60%
7	Q7 Innovation	5%	4	4.00%	4	4.00%	4	4.00%
Total out of 100%		100%	63.40%		82.40%		74.00%	
Total out of 30%		30%	19.0%		24.7%		22.2%	

Social Value		Weighting	Supplier A		Supplier B		Supplier C	
		5	Score	Result	Score	Result	Score	Result
1	Strong foundations	2%	3	1.20%	4	1.60%	4	1.60%
2	Every opportunity to succeed	2%	3	1.20%	3	1.20%	3	1.20%
3	A future built for everyone, an economy fit for all	3%	3	1.80%	3	1.80%	4	2.40%
4	A cleaner, more considerate Brent	3%	3	1.80%	5	3.00%	3	1.80%
Total out of 10%		10%	6.0%		7.6%		7.0%	

Commercial		Weighting	Supplier A		Supplier B		Supplier C	
8	Costs submission	60%	£8,954,258.24		£7,737,009.12		£6,022,990.14	
Total		60%	40.36%		46.71%		60.00%	

Summary		Weighting	Supplier A		Supplier B		Supplier C	
Quality		30%	19.02%		24.72%		22.20%	
Social Value		10%	6.00%		7.60%		7.00%	
Commercial		60%	40.36%		46.71%		60.00%	
Total		100%	65.38%		79.03%		89.20%	

Ranking			3	2	1
----------------	--	--	----------	----------	----------