

	Officer Key Decision
	Report to the Strategic Director of Regeneration and Environment
AUTHORITY TO AWARD CONTRACT FOR THE ADDITIONALLY RESOURCED PROVISION MULTIDISCIPLINARY TECHNICAL SERVICES	

Wards Affected:	All
Key or Non-Key Decision:	Key Decision
Open or Part/Fully Exempt: <small>(If exempt, please highlight relevant paragraph of Part 1, Schedule 12A of 1972 Local Government Act)</small>	Part Exempt – Appendix 1 is exempt as it contains the following category of exempt information as specified in Paragraph 3, Schedule 12A of the Local Government Act 1972, namely: “Information relating to the financial or business affairs of any particular person (including the authority holding that information)”
No. of Appendices:	Appendix 1 – Exempt Appendix 2 – Evaluation Grid
Background Papers:	None
Contact Officer(s): <small>(Name, Title, Contact Details)</small>	Name: Neil Martin Job Title: Head of Capital Programmes (Schools) Email: neil.martin@brent.gov.uk

1.0 Purpose of the Report

1.1 This report concerns the multidisciplinary technical services required to deliver the Additionally Resourced Provision (ARP) capital projects as part of the SEND Capital Programme approved by Cabinet. This report requests authority to award the multidisciplinary technical services contract as required by Contract Standing Order 88. This report summarises the process undertaken in tendering a contract and, following the completion of the evaluation of the tenders, recommends to whom the contract should be awarded.

2.0 Recommendation(s)

That the Strategic Director of Regeneration and Environment:

2.1 Approves the award the contract for the multidisciplinary technical services

contract to deliver the Additionally Resourced Provision (ARP) capital projects to Arcadis LLP for £775,941.00.

3.0 Detail

3.1 The School Place Planning Strategy Refresh, approved by Cabinet in November 2021, evidences the growing demand for places that meet the needs of children and young people with SEND.

3.2 In January 2022, Cabinet approved the SEND Capital Programme. The programme will deliver:

- 168 places in ARP in mainstream schools
- 109 new places by expanding existing SEND Schools
- 150 new places at a new SEND School
- Two lift installation projects to improve accessibility

3.3 This report relates specifically to the contract award of technical consultancy services for the ARP capital projects work stream. It is proposed to deliver 168 places across primary and secondary mainstream schools in ARPs.

The Tender Process

3.4 In February 2022, the Operational Director, Property and Assets approved the pre-tender considerations and the council's participation in a call-off procedure under the Crown Commercial Service RM6165 Construction Professional Services Framework Agreement. Prior to the approval the Director of Legal, HR, Investigation & Audit's confirmation that it is legally permissible for the Council's participation in the Framework was also obtained.

3.5 In accordance with the Framework's rules, all suppliers on the Framework Lot were invited to express interest in the opportunity. Advertisements were placed on the London Tenders Portal on 21 February 2022. Of the 20 suppliers on the Framework, seven suppliers expressed an interest and were invited to tender on 1 March 2022. Suppliers were provided with the technical information and details of the council's requirements and asked to submit bids by 25 March 2022.

3.6 The tendering instructions stated that the Contract would be awarded on the basis of the most economically advantageous offer to the Council and that in evaluating tenders, the Council would have regard to the following:

- Commercial / Price: 50%
- Quality: 40%
- Social Value: 10%

Evaluation process

- 3.7 The tender evaluation was carried out by a panel of officers from Procurement and Property and Assets.
- 3.8 All tenders had to be submitted electronically no later than noon on 25 March 2022. Tenders were opened on the same day and two valid tenders were received. Each member of the evaluation panel read the tenders and carried out an initial evaluation of how well they considered each of the award criteria was addressed in the tender.
- 3.9 The panel met on 14 April 2022 and each submission was marked by the whole panel against the award criteria. Officers undertook a detailed evaluation of the pricing submissions. This review process included checking for any formulaic or mathematical errors and issuing queries to each bidder to clarify any qualifications or exclusions in order to ensure compliant bids were received.
- 3.10 The names of the tenderers are contained in Appendix 1. The scores received by the tenderers are included in Appendix 2. It will be noted that Tenderer 1 was the highest scoring tenderer. Officers therefore recommend the award of the Contract to Tenderer 1, namely Arcadis LLP.

4.0 Financial Implications

- 4.1 The assigned professional fees budget for the ARP work stream was £854,000.
- 4.2 The cost of the Contract will be funded from the £44.19m SEND Capital Programme which is funded via Basic Need, High Needs Capital Grant and the Special Provision Fund which was approved by Cabinet in January 2022.
- 4.3 The highest scoring supplier's bid is within the assigned ARP work stream budget as set out in paragraph 4.1.

5.0 Legal Implications

- 5.1 The value of the Contract over its lifetime is in excess of the threshold for services under the Public Contracts Regulations 2015 (the "PCR 2015") and the award of the Contract is therefore governed by the PCR 2015. The procurement was carried out using a framework and the PCR 2015 prescribe rules and controls for procurement of framework agreements. PCR 2015 provide that when calling off from a framework, the framework rules must be adhered to and paragraph 3 of this confirms that the procurement was carried out in accordance with the Framework rules.
- 5.2 The award of the Contract is subject to the Council's own CSOs in respect of Medium Value Contracts and Financial Regulations. In this respect, it is noted that, in satisfaction of CSO 86(e)(ii), the Council's participation in the Framework has been confirmed as legally permissible by the Director of Legal, HR, Audit and Investigations and considered appropriate for use in respect of this Contract. The relevant Chief Officer (Operational Director, Property and

Assets) also approved the pre-tender considerations raised in respect of this Contract as set out in CSO 89 and the inviting of tenders for the Contract in accordance with CSO 88, and has confirmed there is sufficient budgetary provision for the Contract as required by CSO 86(e)(ii)

- 5.3 Under Part 3 of the Constitution, at paragraph 9.5 in section 3(a) of the table therein, relevant Strategic Directors have delegated to them authority to award Medium Value Contracts, so far as the contract relates to the service area which they are responsible for. As this contract relates to works which the Strategic Director, Regeneration and Environment is responsible for, it is considered that the Strategic Director, Regeneration and Environment has delegated authority to approve the award of the contract.
- 5.4 The Council had identified the JCT Consultancy Contract (2016) as a suitable contract allowed under the Framework.

6.0 Equality Implications

- 6.1 The Council must, in the exercise of its functions, have due regard to the need to:

- (a) eliminate discrimination, harassment and victimisation
- (b) advance equality of opportunity between persons who share a relevant protected characteristic and persons who do not share it; and
- (c) foster good relations between persons who share a relevant protected characteristic and persons who do not share it,

pursuant to s149 Equality Act 2010. This is known as the Public Sector Equality Duty.

- 6.2 The Public Sector Equality Duty covers the following nine protected characteristics: age, disability, marriage and civil partnership, gender reassignment, pregnancy and maternity, race, religion or belief, sex and sexual orientation.
- 6.3 The purpose of the duty is to enquire into whether a proposed decision disproportionately affects people with a protected characteristic. In other words, the indirect discriminatory effects of a proposed decision. Due regard is the regard that is appropriate in all the circumstances.
- 6.4 The equality implications associated with the School Place Planning Strategy 2019-23 were set out in the report to Cabinet to approve the same (November 2018). This report considers more specifically the demographics around the demand for SEND school places and the options for meeting that demand.

7.0 Consultation with Ward Members and Stakeholders

7.1 The Lead Member for Children, Young People and Schools has been consulted as part of the drafting of this report. They have also been kept up to date with progress on the project.

7.2 Ward Members will be kept up to date on each of the projects within the ARP work stream progress as they progress and are delivered.

8.0 Human Resources/Property Implications (if appropriate)

8.1 This contract will be provided by an external organisation and there are no implications for Council staff arising from tendering the Contract.

9.0 Public Services (Social Value) Act 2012

9.1 The Council is under a duty pursuant to the Public Services (Social Value) Act 2012 (“the Social Value Act”) to consider how services being procured might improve the economic, social and environmental well-being of its area; how, in conducting the procurement process, the Council might act with a view to securing that improvement; and whether the Council should undertake consultation. Officers have had regard to considerations contained in the Social Value Act in relation to the procurement.

9.2 Ten percent of the overall evaluation criteria is allocated to Social Value and will be in line with the Council’s Social Value and Ethical Policy approved by Cabinet in April 2020. The highest scoring supplier will be offering apprenticeships, support for local businesses and engaging with local community groups to encourage participation in events.

Related documents:

SEND Capital Programme, Cabinet report, January 2022

Authority to Procure Report, Recordable Decision, February 2022

Report sign off:

Tanveer Ghani

Operational Director of Property
and Assets (Acting).