

APPENDIX 2

REPLACEMENT LIFT CONTRACT

TENDER EVALUATION GRID

Moderation Sheet - Project Name - Lift Replacement Project												
Quality		Weighting	Supplier 1		Supplier 2		Supplier 3		Supplier 4		Supplier 5	
			Score	Result	Score	Result	Score	Result	Score	Result	Score	Result
1	Experience	25%	4	20.00%	3	15.00%	4	20.00%	4	20.00%	3	15.00%
2	Staffing and Resource Allocation – available Capacity	20%	3	12.00%	3	12.00%	4	16.00%	4	16.00%	3	12.00%
3	Project Methodology & Programme	30%	2	12.00%	4	24.00%	4	24.00%	4	24.00%	0	0.00%
4	Health and Safety	15%	4	12.00%	4	12.00%	4	12.00%	4	12.00%	1	3.00%
5	Social Value	10%	3	6.00%	4	8.00%	3	6.00%	3	6.00%	0	0.00%
Total out of 100%		100%	62.00%		71.00%		78.00%		78.00%		30.00%	
Total out of 40%		40%	24.800%		28.40%		31.20%		31.20%		12.00%	
Commercial		Weighting	Supplier 1		Supplier 2		Supplier 3		Supplier 4		Supplier 5	
8	Costs submission	60%	£783,150		£571,798		£691,323		£971,991		£864,268	
Total		60%	43.81%		60.00%		49.63%		35.30%		39.70%	
Summary		Weighting	Supplier 1		Supplier 2		Supplier 3		Supplier 4		Supplier 5	
Quality		40%	24.80%		28.40%		31.20%		31.20%		12.00%	
Commercial		60%	43.81%		60.00%		49.63%		35.30%		39.70%	
Total		100%	68.61%		88.40%		80.83%		66.50%		51.70%	

