

Moderation Sheet - Roe Green, Wykeham & Oliver Goldsmith

Quality		Weighting	Supplier 1		Supplier 2		Supplier 3		Supplier 4		Supplier 5		Supplier 6	
			Score	Result	Score	Result	Score	Result	Score	Result	Score	Result	Score	Result
1	Methodology & Programme	35%	4	28.00%	3	21.00%	3	21.00%	1	7.00%	3	21.00%	3	21.00%
2	Project Resources	30%	3	18.00%	2	12.00%	2	12.00%	2	12.00%	3	18.00%	1	6.00%
3	Working in School Environment	25%	4	20.00%	3	15.00%	2	10.00%	3	15.00%	3	15.00%	1	5.00%
4	Previous Experience & Refs	10%	3	6.00%	4	8.00%	3	6.00%	2	4.00%	2	4.00%	1	2.00%
Total out of 100%		100%	72.00%		56.00%		49.00%		38.00%		58.00%		34.00%	
Total out of 30%		30%	21.60%		16.80%		14.70%		11.40%		17.40%		10.20%	

5 Social Value		5	Score	Result	Score	Result	Score	Result	Score	Result	Score	Result	Score	Result
a	Support the school with education engagement during the Project	25%	4	20.00%	4	20.00%	4	20.00%	3	15.00%	2	10.00%	2	10.00%
b	Local investment from Contactors - this would be in the form of a donation to the school (funds, items)	25%	4	20.00%	4	20.00%	4	20.00%	3	15.00%	2	10.00%	2	10.00%
c	Contribute a number of hours to the school to carry out improvement works to internal or external parts of the school	25%	4	20.00%	4	20.00%	4	20.00%	3	15.00%	2	10.00%	2	10.00%
d	Financial sponsorship for school	25%	4	20.00%	4	20.00%	4	20.00%	3	15.00%	2	10.00%	2	10.00%
Total out of 100%		100.00%	80.00%		80.00%		80.00%		60.00%		40.00%		40.00%	
Total out of 10%		10.00%	8.00%		8.00%		8.00%		6.00%		4.00%		4.00%	

Commercial		Weighting	Supplier 1	Supplier 2	Supplier 3	Supplier 4	Supplier 5	Supplier 6
7	Costs submission		£336,908	£407,018	£400,698	£425,231	£435,945	£444,142
Total		60%	60.00%	49.66%	50.45%	47.54%	46.37%	45.51%

Summary	Weighting	Supplier 1	Supplier 2	Supplier 3	Supplier 4	Supplier 5	Supplier 6
Quality	30%	21.60%	16.80%	14.70%	11.40%	17.40%	10.20%
Social Value	10%	8.00%	8.00%	8.00%	6.00%	4.00%	4.00%
Commercial	60%	60.00%	49.66%	50.45%	47.54%	46.37%	45.51%
Total	100%	89.60%	74.46%	73.15%	64.94%	67.77%	59.71%

Ranking	1	2	3	5	4	6
---------	---	---	---	---	---	---