

Appendix 2: Mora M+E Replacement Works Tender Evaluation Outcome

Quality		Weighting	Supplier 1		Supplier 2		Supplier 3		Supplier 4		Supplier 5		Supplier 6	
			Score	Result	Score	Result	Score	Result	Score	Result	Score	Result	Score	Result
1	Project Methodology & Programme	30%	4	24.00%	4	24.00%	2	12.00%	2	12.00%	4	24.00%	2	12.00%
2	Project Resources	25%	2	10.00%	2	10.00%	1	5.00%	3	15.00%	2	10.00%	3	15.00%
3	Project Communication Plan	15%	2	6.00%	2	6.00%	2	6.00%	2	6.00%	2	6.00%	1	3.00%
4	Previous Experience and References	20%	2	8.00%	4	16.00%	2	8.00%	2	8.00%	3	12.00%	3	12.00%
5	Social Value	10%	4	8.00%	2	4.00%	0	0.00%	1	2.00%	4	8.00%	3	6.00%
6			0	0.00%	0	0.00%	0	0.00%	0	0.00%	0	0.00%	0	0.00%
Total out of 100%		100%	56.00%		60.00%		31.00%		43.00%		60.00%		48.00%	
Total out of XX%		40%	22.40%		24.00%		12.40%		17.20%		24.00%		19.20%	

Commercial		Weighting	Supplier 1	Supplier 2	Supplier 3	Supplier 4	Supplier 5	Supplier 6
6	Costs submission	60%	£569,755	£588,336	£533,908	£719,461	£652,841	£529,051
Total		60%	55.71%	53.95%	59.45%	44.12%	48.62%	60.00%

Summary		Weighting	Supplier 1	Supplier 2	Supplier 3	Supplier 4	Supplier 5	Supplier 6
Quality		40%	22.40%	24.00%	12.40%	17.20%	24.00%	19.20%
Commercial		60%	55.71%	53.95%	59.45%	44.12%	48.62%	60.00%
Total		100%	78.11%	77.95%	71.85%	61.32%	72.62%	79.20%

Ranking			2	3	5	6	4	1
---------	--	--	---	---	---	---	---	---