

APPENDIX 3
CASHLESS PARKING CONTRACT
TENDER EVALUATION GRID

Moderation Sheet

Project title - DN610252

| Quality | | Weighting | Contractor 1 | | Contractor 2 | |
|--------------------------|-------------------|-------------|---------------|--------|---------------|--------|
| | | | Score | Result | Score | Result |
| 1 | MS1A Mobilisation | 30% | 5 | 30.00% | 3 | 18.00% |
| 2 | MS1B Delivery | 70% | 4 | 56.00% | 4 | 56.00% |
| Total out of 100% | | 100% | 86.00% | | 74.00% | |
| Total out of 50% | | 50% | 43.0% | | 37.0% | |
| 3 | MS2A Mobilisation | 30% | 4 | 24.00% | 3 | 18.00% |
| 4 | MS2B Delivery | 70% | 5 | 70.00% | 3 | 42.00% |
| Total out of 100% | | 100% | 94.00% | | 60.00% | |
| Total out of 50% | | 50% | 47.0% | | 30.0% | |

| Social Value | | Weighting | Contractor 1 | | Contractor 2 | |
|-------------------------|---|------------|--------------|--------|--------------|--------|
| | | | Score | Result | Score | Result |
| 1 | Strong foundations | 4% | 4 | 3.20% | 3 | 2.40% |
| 4 | A cleaner, more considerate Brent | 3% | 4 | 2.40% | 4 | 2.40% |
| 5 | A borough where we can all feel safe, secure, happy and healthy | 3% | 4 | 2.40% | 3 | 1.80% |
| Total out of 10% | | 10% | 8.0% | | 6.6% | |

| Commercial | | Weighting | Contractor 1 | | Contractor 2 | |
|--------------|------------------|------------|---------------|------------|---------------|------------|
| | | | Score | Result | Score | Result |
| 8 | Costs submission | 40% | | £58,246.67 | | £36,439.50 |
| Total | | 40% | 25.02% | | 40.00% | |

| Summary | | Weighting | Contractor 1 | | Contractor 2 | |
|--------------|--------------|-------------|---------------|--------|---------------|--------|
| | | | Score | Result | Score | Result |
| | Quality | 50% | 45.00% | | 33.50% | |
| | Social Value | 10% | 8.00% | | 6.60% | |
| | Commercial | 40% | 25.02% | | 40.00% | |
| Total | | 100% | 78.02% | | 80.10% | |

| | | | | |
|----------------|--|--|----------|----------|
| Ranking | | | 2 | 1 |
|----------------|--|--|----------|----------|